INVITATION TO BID CEYLON ELECTRICITY BOARD

1	2	3	4	5	6	7	8	9	10	11	12
Region / Division / Province	Bid No. / Item Description & Quantity	Bid closing date & Time	Procurement Committee	Place of Purchase of Bidding Documents TP. Nos.	Price of the Bid Document (Rs)	Value of Bid Bond (Rs)	Bids should be deposited at	Bids will be opened at	Price of the information copy (Rs)	Type of Bid ICB/ NCB	Informatio n Copy Download Link
				Materials							
Lakvijaya Power Plant	LV/S/2021/004 Selling of Empty Plastic Chemical Cans (30 L) – (Lakvijaya Power Plant – 2021)	Inspection Date 2021/05/19 (09.00 am to 12.00 pm) Closing Date 2021/06/02 14.00 hrs	Lakvijaya Power Plant Junior Procurement Committee	Power Plant Manager Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai. 032-2268964, 977	1,000.00 Deposit to Peoples Bank Acc. No: 20420014008 5134 Acc. Name Collection Account	10,000.00	Power Plant Manager Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai.	Power Plant Manager Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai.	Can be obtained free of charge from https://www.ceb.lk/tendernotice/en	NCB	Click Here
Distribution Division2	DD2/P&D/ICB/2020/086/D Supply and Delivery of Insulator Tension Set Raccoon 36kV with Hardware	16/06/2021 10.00 hrs.	DPC-DD 2	DGM (P&D-DD2), Ground Floor, Ceylon Electricity Board, No 205/3, Kandy Road, Pahala Biyanwila, Kadawatha. +94-11-2348470 +94-11-2433117	12,500.00	820,000.00	Office of the AGM (DD2), 1st Floor, CEB, No 205/3, Kandy Road, Pahala Biyanwila, Kadawatha.	Office of the AGM (DD2), 1st Floor, CEB, No 205/3, Kandy Road, Pahala Biyanwila, Kadawatha.	250.00	ICB	click here
Distribution Division2	DD2/P&D/ICB/2021/004/D Supply & Delivery of 33kV Tower and Accessories. MSL+0 Tower with Stubs MSL+2m Body Extension SL+0 Tower with Stubs SL+3m Body Extension MSM+3 Body Extension MSM+6 Body Extension SR 0 Tower with Stubs SR+3 Body Extension SR+3 Body Extension SR+3 Body Extension SS+0 Tower with Stubs SS+2m Body Extension SS+2m Body Extension SS+3m Body Extension SS+3m Body Extension SS+5m Extension	16/06/2021 10.00 hrs.	DPC-DD 2	-Do-	12,500.00	650,000.00	-Do-	-Do-	250.00	ICB	click here
Distribution Division2	DD2/P&D/ICB/2021/006/D Supply & Delivery of Tower and Accessories. Tower Double Circuit Heavy Angle w/o Stubs (TDH) HYD (-1)m leg extension for Basic Body. (+3m) & (+6m) Body Ext. of (TDH) HYD (-2m leg extension for Basic Body, (+3m) & (+6m) Body Ext. of (TDH) HYD TDH Tower Stubs	16/06/2021 10.00 hrs.	DPC-DD 2	-Do-	12,500.00	800,000.00	-Do-	-Do-	250.00	ICB	click here
Distribution Division2	DD2/P&D/ICB/2021/007/D Supply & Delivery of Galvanized Tower and Accessories. Tower Double Circuit Heavy Angle w/o Stubs (TDH) HYD TDH Tower Stubs	16/06/2021 10.00 hrs.	DPC-DD 2	-Do-	12,500.00	830,000.00	-Do-	-Do-	250.00	ICB	click here

Distribution Division 03 (P &D)	DD3/P&D/ICB/2020/001/D Supply & Delivery of, 33kV/ 11kV, Outdoor 3 Phase 10MVA Power Transformer with On Load Tap Changer and Remote Tap Changer Control Panel - 01 No.	16/06/2021 10.00 hrs.	Divisional Procurement Committee.	Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte. T.P No. 011-2880601, 2880610	12,500.00	800,000.00	Office of the DGM (P&D – DD3) ,CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte.	Auditorium, 3 rd Floor, CEB,DD3 Head Office, No.644, Sri Jayawardenepura Road, Ethul kotte.	-	ICB (Single Stage two envelop)	Click Here
DD 3 (Uva)	DGM(UVA)/CE(COM)/C1/2K21/033 Supply and Delivery of 1300 Nos. of G.I. Pipes for service connections 5.8M / 76.1MM	02/06/2021 15.00 hrs.	PPC (Uva)	Office of the Deputy General Manager (Uva), Chief Engineer (Commercial) Unit, Ceylon Electricity Board, No 04, Spring Valley Road, Hindagoda, Badulla.	500.00	200,000.00	Office of the Deputy General Manager (Uva), Chief Engineer (Commercial) Unit, Ceylon Electricity Board, No 04, Spring Valley Road, Hindagoda, Badulla	Office of the Deputy General Manager (Uva), Chief Engineer (Commercial) Unit, Ceylon Electricity Board, No 04, Spring Valley Road, Hindagoda, Badulla	-	NCB	Click Here
DD 3 (Uva)	DGM(UVA)/CE(COM)/C1//2K21/038 Supply & Delivery of 21 Industrial routers for Uva Provincial DCC	02/06/2021 15.00 hrs.	PPC (Uva)	Office of the Deputy General Manager (Uva), Chief Engineer (Commercial) Unit, Ceylon Electricity Board, No 04, Spring Valley Road, Hindagoda, Badulla.	500.00	19,000.00	Office of the Deputy General Manager (Uva), Chief Engineer (Commercial) Unit, Ceylon Electricity Board, No 04, Spring Valley Road, Hindagoda, Badulla	Office of the Deputy General Manager (Uva), Chief Engineer (Commercial) Unit, Ceylon Electricity Board, No 04, Spring Valley Road, Hindagoda, Badulla	-	NCB	Click Here
DD4 (WPS-1)	WPS-1/PPC/T/2021/53 Manufacture, Supply & Delivery of Poles - R.C. L.T. 9m 115kg 100 Nos	03/06/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/2021/54 Manufacture, Supply & Delivery of Poles - Concrete Pre-Stressed 10m 225kg 100 Nos	03/06/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	25,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/2021/55 Manufacture, Supply & Delivery of Poles - Concrete Pre-Stressed 11m 500kg 200 Nos (PCA III form is required on or before bid opening when offer value is above Rs. 5 Millions)	03/06/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	1,500.00	82,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25,	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon		NCB	Click here

				011-2638852			Council Lane. Dehiwala.	Electricity Board, No.			
				011-2030032			Couricii Larie, Deriiwaia.	25, Council Lane,			
								Dehiwala.			
DD4	WPS-1/PPC/T/2021/56		Provincial					Chief Engineer		NCB	Click here
(WPS-1)	Manufacture, Supply & Delivery of Poles - Concrete Pre-Stressed 11m 850kg		Procurement	Office of DGM (WPS-1),			Chief Engineer	(Commercial), Office			
	100 Nos		Committee	3rd Floor, Distribution			(Commercial), Office of	of DGM (WPS-1), 3rd			
	(PCA III form is required on or before bid opening when offer value is above Rs.	03/06/2021		Division 4 Head			DGM (WPS-1), 3rd Floor,	Floor, Distribution			
	5 Millions)	10.00 hrs.		Quarters, Ceylon	1,500.00	53,000.00	Distribution Division 4	Division 4 Head			
				Electricity Board, No. 25,			Head Quarters, Ceylon	Quarters, Ceylon			
				Council Lane, Dehiwala. 011-2638852			Electricity Board, No. 25, Council Lane, Dehiwala.	Electricity Board, No. 25, Council Lane,			
				011-2030032			Couricii Larie, Deriiwala.	Dehiwala.			
DD4	WPS-1/PPC/T/2021/57		Provincial					Chief Engineer		NCB	Click here
(WPS-1)	Manufacture, Supply & Delivery of Poles Concrete Pre-Stressed 13m 500kg		Procurement	Office of DGM (WPS-1),			Chief Engineer	(Commercial), Office			
	100 Nos		Committee	3rd Floor, Distribution			(Commercial), Office of	of DGM (WPS-1), 3rd			
	(PCA III form is required on or before bid opening when offer value is above Rs.	03/06/2021		Division 4 Head			DGM (WPS-1), 3rd Floor,	Floor, Distribution			
	5 Millions)	10.00 hrs.		Quarters, Ceylon	1,500.00	55,000.00	Distribution Division 4	Division 4 Head			
				Electricity Board, No. 25,			Head Quarters, Ceylon	Quarters, Ceylon			
				Council Lane, Dehiwala. 011-2638852			Electricity Board, No. 25, Council Lane, Dehiwala.	Electricity Board, No. 25, Council Lane,			
				011-2030032			Couricii Lane, Deniwala.	Dehiwala.			
DD4	WPS-1/PPC/T/2021/58		Provincial					Chief Engineer		NCB	Click here
(WPS-1)	Manufacture, Supply & Delivery of Poles - Concrete Pre-Stressed Spun Type 6m		Procurement	Office of DGM (WPS-1),			Chief Engineer	(Commercial), Office			
, ,	50kg		Committee	3rd Floor, Distribution			(Commercial), Office of	of DGM (WPS-1), 3rd			
	500 Nos	03/06/2021		Division 4 Head			DGM (WPS-1), 3rd Floor,	Floor, Distribution			
	(PCA III form is required on or before bid opening when offer value is above Rs.	10.00 hrs.		Quarters, Ceylon	1,500.00	57,000.00	Distribution Division 4	Division 4 Head			
	5 Millions)			Electricity Board, No. 25,			Head Quarters, Ceylon	Quarters, Ceylon			
				Council Lane, Dehiwala. 011-2638852			Electricity Board, No. 25, Council Lane. Dehiwala.	Electricity Board, No. 25, Council Lane,			
				011-2030032			Couricii Lane, Deniwala.	Dehiwala.			
DD4	WPS-1/PPC/T/2021/59		Provincial					Chief Engineer		NCB	Click here
(WPS-1)	Manufacture, Supply & Delivery of Poles - Concrete Pre-Stressed Spun Type		Procurement	Office of DGM (WPS-1),			Chief Engineer	(Commercial), Office			
	8.3m 100kg 500 Nos		Committee	3rd Floor, Distribution			(Commercial), Office of	of DGM (WPS-1), 3rd			
	(PCA III form is required on or before bid opening when offer value is above Rs.	03/06/2021		Division 4 Head			DGM (WPS-1), 3rd Floor,	Floor, Distribution			
	5 Millions)	10.00 hrs.		Quarters, Ceylon	1,500.00	74,000.00	Distribution Division 4	Division 4 Head			
				Electricity Board, No. 25, Council Lane, Dehiwala.			Head Quarters, Ceylon Electricity Board, No. 25,	Quarters, Ceylon Electricity Board, No.			
				011-2638852			Council Lane, Dehiwala.	25, Council Lane,			
				011-2030032			Council Lane, Deniwala.	Dehiwala.			
	Send a SMS with Tende	er Number, Compa	ny Name, Business	Reg. No. & Address to 0702	516069 in advance	to collect the tender do	ocuments of DD4 (WPS-1)			<u>l</u>	l
DD 4	SD4/DOM/OF/GG/D4/NI)	25/05/2024	Provincial	DGM (SP-1)'s Office,			DGM (SP-1)'s Office	DGM (SP-1)'s Office			
DD 4 (Southern)	SP1/DGM/C5/66/21(N) Supply and Delivery of 500 Nos. of 8.3m/100kg Reinforced Concrete poles	25/05/2021 14.00 hrs.	Procurement	CEB, 167, Matara Road,	3,000.00	100,000.00	CEB, No-167,	CEB, No-167,	N/A	NCB	Click here
(Southern)	Supply and Delivery of 300 Nos. of 6.511/100kg Reinforced Concrete poles	14.00 1115.	Committee	Galle.			Matara Road, Galle.	Matara Road, Galle.			<u>Click fiere</u>
Division 04	SP1/DGM/C5/67/21(N)	25/05/2021	Provincial	DGM (SP-1)'s Office,			DGM (SP-1)'s Office	DGM (SP-1)'s Office			
(Southern)	Supply and Delivery of 500 Nos. of 8.3m/100kg Reinforced Concrete poles	14.00 hrs.	Procurement	CEB, 167, Matara Road,	3,000.00	100,000.00	CEB, No-167,	CEB, No-167,	N/A	NCB	Click here
	SP1/DGM/C5/68/21(N)		Committee Provincial	Galle. DGM (SP-1)'s Office,			Matara Road, Galle. DGM (SP-1)'s Office	Matara Road, Galle. DGM (SP-1)'s Office		-	
Division 04	Supply and Delivery of 1800 Mtrs. of CABLE CU.PVC INSULATED - SINGLE	25/05/2021	Procurement	CEB, 167, Matara Road,	1,000.00	10,000.00	CEB, No-167,	CEB, No-167,	N/A	NCB	
(Southern)	(7/1.70) 16sqmm	14.00 hrs.	Committee	Galle.	1,000.00	10,000.00	Matara Road, Galle.	Matara Road, Galle.	IV/A	NOD	Click here
D: : : 04		05/05/0004	Provincial	DGM (SP-1)'s Office,			DGM (SP-1)'s Office	DGM (SP-1)'s Office			
Division 04	SP1/DGM/C5/69/21(N)	25/05/2021	Procurement	CEB, 167, Matara Road,	4,000.00	130,000.00	CEB, No-167,	CEB, No-167,	N/A	NCB	Olials have
(Southern)	Supply and Delivery of 1000 Nos. of 6m/50kg Reinforced Concrete poles	14.00 hrs.	Committee	Galle.			Matara Road, Galle.	Matara Road, Galle.			Click here
Division 04	SP1/DGM/C5/70/21(N)	25/05/2021	Provincial	DGM (SP-1)'s Office,			DGM (SP-1)'s Office	DGM (SP-1)'s Office			
(Southern)	Supply and Delivery of 500 Nos. of 9m/500kg Pre Stressed Concrete poles	14.00 hrs.	Procurement	CEB, 167, Matara Road,	6,000.00	320,000.00	CEB, No-167,	CEB, No-167,	N/A	NCB	Click here
(1		Committee	Galle.			Matara Road, Galle.	Matara Road, Galle.			

Division 04 (Southern)	SP1/DGM/C5/71/21(N) Supply and Delivery of 30 Nos. of Mould & Accessories for Exothermic Earth Connection	25/05/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	1,000.00	20,000.00	DGM (SP-1)'s Office CEB, No-167, Matara Road, Galle.	DGM (SP-1)'s Office CEB, No-167, Matara Road, Galle.	N/A	NCB	Click here
Projects (Transmission Construction Projects)	CEB/TCP/DGM/CWGS/2021/02 Supply of PVC Pipes & Accessories for Construction of Wagawatta Grid Substation	20/05/2021 10.00 hrs.	Provincial Procurement Committee (Tr. Const. Projects)	* CEB Web Site (Information copy shall be used) Or ** Office of the DGM (Transmission Construction Projects), No. 55/1-1, Thalapathpitiya Road, Embuldeniya, Nugegoda, Sri Lanka. TP: +94 (11) 2836051/2 Fax: +94 (11) 2836053	* Free of Charge (Download from CEB Web Site) ** Rs. 500.00 (Purchasing from TCP Office)	NA	Office of the DGM (Transmission Construction Projects), No. 55/1-1, Thalapathpitiya Road, Embuldeniya, Nugegoda, Sri Lanka.	Office of the DGM (Transmission Construction Projects), No. 55/1-1, Thalapathpitiya Road, Embuldeniya, Nugegoda, Sri Lanka.	NA	NA	Click Here
	1			Construction			<u> </u>				
Lakvijaya Power Plant	LV/T/2020/0456 Construction of Water Treatment Plant at Daluwa Housing Complex	02/06/2021 14.00 hrs. Pre Bid Meeting will be held on 19/05/2021 at 10.00am	Lakvijaya Procurement Committee (Lakvijaya Power Plant)	Procurement Division, 4th Floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochcholai 61342 TP: 032 226 8972 Fax: 032 226 8975	LKR 12,500.00 Deposit to Peoples Bank Acc. No: 20420014008 5134 Acc. Name Collection Account	600,000/=	Procurement Division, 4th floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochchlai 61342. TP: 032 226 8972 Fax: 032 226 8975	Procurement Division, 4th floor, Admin Building, Lakvijaya Power Plant, Ceylon Electricity Board, Narakkalliya, Norochchlai 61342.	Can be obtained free of charge from http://www.ceb.lk/tenders	NCB	Click Here
DD 2 Central 2	CP2/CE(COM)/PPC/2021/024 Access road at Walapane ECSC	02/06/2021 14.00 hrs.	Provincial Procurement Committee – CP2	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya. T.P 081-4949160	1000/=	56,000/-	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	N/A	NCB	Click Here
DD 2 Central 2	CP2/CE(COM)/PPC/2021/043 Site preparation for proposed Pole Yard & Stores complex at Nillambe (CP 02)	02/06/2021 14.00 hrs.	Provincial Procurement Committee – CP2	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya. T.P 081-4949160	1000/=	64,000/-	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	N/A	NCB	Click Here
DD 2 Central 2	CP2/CE(COM)/PPC/2021/047 Proposed partition work in DGM(CP2) Office at Pilimathalawa - First Floor CE(Com), CE(EM), Acct(Rev) Units.	02/06/2021 14.00 hrs.	Provincial Procurement Committee – CP2	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya. T.P 081-4949160	1000/=	56,000/-	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	N/A	NCB	Click Here
DD 3 (Uva)	DGM(UVA)/CE(COM)/C1/S05/2K21/003 Renovation of Engineer' Quarters at Lower Kings Street - Badulla	02/06/2021 15.00 hrs.	PPC (Uva)	Office of the Deputy General Manager (Uva), Chief Engineer (Commercial) Unit, Ceylon Electricity Board, No 04, Spring Valley Road, Hindagoda,	1,000.00	63,000.00	Office of the Deputy General Manager (Uva), Chief Engineer (Commercial) Unit, Ceylon Electricity Board, No 04, Spring Valley Road,	Office of the Deputy General Manager (Uva), Chief Engineer (Commercial) Unit, Ceylon Electricity Board, No 04, Spring	-	NCB	Click Here

				Badulla.			Hindagoda,	Valley Road,			
				Tel: 0552222474			Badulla	Hindagoda, Badulla			
				Office of the Deputy							
DD 3	DGM(UVA)/CE(COM)/C1/S05/2K21/036			General Manager (Uva),	1,000.00	57,000.00	Office of the Deputy	Office of the Deputy			
(Uva)	Renovation of the Area Electrical Engineer' office - Diyatalawa			Chief Engineer	,	,	General Manager (Uva),	General Manager			
,		02/06/2021		(Commercial) Unit,			Chief Engineer	(Uva), Chief Engineer		NCB	Click Her
		15.00 hrs.		Ceylon Electricity Board,			(Commercial) Unit, Ceylon	(Commercial) Unit,			
		15.00 1115.	PPC	No 04, Spring Valley			Electricity Board, No 04,	Ceylon Electricity	-		
			(Uva)	Road, Hindagoda,			Spring Valley Road,	Board, No 04, Spring			
				Badulla.			Hindagoda,	Valley Road,			
				Tel: 0552222474			Badulla	Hindagoda, Badulla			
				Services							
Lakvijaya	LV/T/2021/0124	26/05/2021	Lakvijaya	Procurement Division,	LKR	500,000/=	Procurement Division,	Procurement Division,	Can be	NCB	
Power Plant	Providing Janitorial Service to Lakvijaya Power plant, Housing Complex at	14.00 hrs.	Procurement	4th Floor, Admin	10,000.00		4th floor, Admin Building,	4th floor, Admin	obtained free		Click He
	Karamba and Housing Complex at Daluwa for a Period of One Year.		Committee	Building, Lakvijaya	Deposit to		Lakvijaya Power Plant, Ceylon	Building, Lakvijaya	of charge from		
		Pre Bid	(Lakvijaya	Power Plant, Ceylon	Peoples		Electricity Board, Narakkalliya,	Power Plant, Ceylon	http://www.ceb		
		Meeting will	Power Plant)	Electricity Board,	Bank		Norochchlai 61342.	Electricity Board,	.lk/tenders/		
		be held on		Narakkalliya,	Acc. No:		TP: 032 226 8972	Narakkalliya,			
		12/05/2021 at		Norochcholai 61342	20420014		Fax: 032 226 8975	Norochchlai 61342.			
		10.00am			0085134						
				TP: 032 226 8972	Acc.						
				Fax: 032 226 8975	Name						
					Collection Account						
Generation	MC / UKU / BIDS / 2021 / 006	02/06/2021	Mahaweli	Ukuwela Power Station,	1000.00	Rs.10,000/-	Ukuwela Power Station,	Ukuwela Power	N.A	NCB	
kuwela Power	Hiring of a 12-seater passenger van for Ukuwela Power Station for a period of	14.00 hrs.	Complex	C.E.B,		110110,000	CEB,	Station, CEB,			
Station	one year. (Driver and fuel shall be supplied by the contractor)		Procurement	Ukuwela.	All		Ukuwela.	Ukuwela.			Click he
			Committee		payment						-
				T.P.	shall be						
				066 224 3054	paid at						
				066 224 4229	any bank						
				_	to the						
				Fax	credit of						
				066 224 4351	C.E.B Mahaweli						
					Complex						
					Collection						
					Account						
					People's						
					bank						
					Headquart						
					ers branch						
					204 –						
					2002 –						
					30085 -						
					134 &						
					produce						
					the bank						
					slip						
	1		TCPC	Deputy General			Deputy General	Deputy General	Information		
Generation	SPS/CE/LP/MEM2(P)/20/16										1
Generation (Thermal	SPS/CE/LP/MEM2(P)/20/16 Plant suitable trees and creating of forest patches along the boundary fence of	02/06/2021	(Thermal	Manager,	1.000 00	30.000.00	Manager,	Manager,	copy is	NCB	
Generation (Thermal Complex)	SPS/CE/LP/MEM2(P)/20/16 Plant suitable trees and creating of forest patches along the boundary fence of Sapuqaskanda Power station as a means of noise mitigation	02/06/2021 10.00 hrs.	(Thermal Complex Procurement	Manager, Thermal Complex, Ceylon Electricity Board,	1,000.00	30,000.00	Manager, Thermal Complex, Ceylon Electricity Board,	Manager, Thermal Complex, Ceylon Electricity	available at CEB website	NCB	Click He

			Committee)	Now Koloni Dridge Dead		1	New Kelani Bridge Road,	Doord			
			Committee)	New Kelani Bridge Road, Kolonnawa.			Kolonnawa.	Board, New Kelani Bridge	1		
				Tel: 011 – 2423897			Tel: 011 – 2423897	Road,	1		
				Fax: 011 – 2433525			Fax: 011 – 2433525	Kolonnawa.	1		
								Tel: 011 – 2423897	1		
								Fax: 011 – 2433525	1		
		02/06/2021		Office of the Chief			Bid Box available in the Office	Office of the Chief			
		10.00 hrs.		Engineer (Tr. O&M) -			of the Chief Engineer (Tr.	Engineer (Tr. O&M) -	1		
	TR/O&M/N/NCB/2021/005/D	10.00 1115.	Transmission	North Central,			Okm) -	North Central,	1		
	Obtaining Security Services through Private Security Companies for Kilinochchi	(Pre-Bid	Divisional	Ceylon Electricity Board,	2,000.00	60,000.00 for each	North Central.	Ceylon Electricity	1		
Transmission	and Mannar Grid Substations in Transmission Operation & Maintenance – North	meeting to be	Procurement	Bandaranayake	(Nonrefun	grid substation/	Ceylon Electricity Board,	Board,	N/A	NCB*	Click Here
	Central	held on19/05./	Committee	Mawatha, Anuradhapura	dable)	location	Bandaranayake Mawatha,	Bandaranayake	1		
		2021 shall be		Tel: 094 25 223 5269			Anuradhapura	Mawatha,	1		
		compulsory)		Fax:094 25 223 5269				Anuradhapura	1		
								Office of the DGM		+	
				Office of the DGM (NCP),			Office of the DGM (NCP),	(NCP), Ceylon	1		click here
				Ceylon Electricity			Ceylon Electricity	Electricity	1		
DD1	DGM/NCP/COM/C1/HV/2021/006	20/05/2021	Provincial	Board, Maithreepala			Board, Maithreepala	Board, Maithreepala	1		
(NCP)	Hiring of a Van for Electrical Superintendent (Commercial) of Electrical Engineer	15.00 hrs.	Procurement	Senanayake Mawatha,	500.00	10,000.00	Senanayake Mawatha,	Senanayake	N/A	NCB	
(IVCI)	(Anuradhapura) for 02 Years Period.	13.00 1113.	Committee	Anuradhapura.			Anuradhapura.	Mawatha,	1		
				TP. 025 - 2222552			TP. 025 - 2222552	Anuradhapura.	1		
								TP. 025 - 2222552	1		
				Deputy General Manager						+	
	DGM/NP/CE (Com)/VH/T/2021/76			(NP) office, Ceylon				055 111 0011	1		
DD1	Hiring of a Dual Purpose Van for Chief Engineer (Construction) – NP On Wet Lease	20/05/2021	DDG (N. 11.)	Electricity Board, Old	4 000 00	5 000 00	Office of the DGM (NP) CEB,	Office of the DGM	L	NOD	Click here
(NP)	Basis	14.00 hrs.	PPC (North)	Park Road, Jaffna.	1,000.00	5,000.00	Old Park Road, Jaffna	(NP) CEB, Old Park Road, Jaffna	Nil	NCB	
								Roau, Janna	1		
				T.P No: 021 222 2496					 	<u> </u>	
				Deputy General Manager (NP) office, Ceylon					1		
DD1	DGM/NP/CE (Com)/VH/T/2021/77	03/06/2021		Electricity Board, Old			Office of the DGM (NP) CEB,	Office of the DGM	1		Click here
(NP)	Hiring of a Dual Purpose Van for ECSC Velanai On Wet Lease Basis	14.00 hrs.	PPC (North)	Park Road, Jaffna.	1,000.00	5,000.00	Old Park Road, Jaffna	(NP) CEB, Old Park	Nil	NCB	<u>Click fiele</u>
(141)		14.00 1110.		Tank rioda, banna.			Old Falk Road, Janua	Road, Jaffna	1		
				T.P No: 021 222 2496					1		
				Deputy General Manager							
				(NP) office, Ceylon				Office of the DGM	1		
DD1	DGM/NP/CE (Com)/VH/T/2021/78	03/06/2021	PPC (North)	Electricity Board, Old	1,000.00	5,000.00	Office of the DGM (NP) CEB,	(NP) CEB, Old Park	Nil	NCB	Click here
(NP))	Hiring of A Dual Purpose Van for Island Small Generation NP on Wet Lease Basis.	14.00 hrs.	110 (110111)	Park Road, Jaffna.	1,000.00	0,000.00	Old Park Road, Jaffna	Road, Jaffna	1	1105	
				T.P No: 021 222 2496				,	1		
				Deputy General Manager						+	
5 - <i>i</i>	DGM/NP/CE (Com)/VH/T/2021/79	00/05/222		(NP) office, Ceylon			0.00	Office of the DGM	1		
DD1	Hiring of a Dual Purpose Van for Electrical Superintendent (System Planning) - NP	03/06/2021	PPC (North)	Electricity Board, Old	1,000.00	5,000.00	Office of the DGM (NP) CEB,	(NP) CEB, Old Park	Nil	NCB	Click here
(NP)	on Wet Lease Basis.	14.00 hrs.		Park Road, Jaffna.		,	Old Park Road, Jaffna	Road, Jaffna	1		
				T.P No: 021 222 2496							
				Deputy General Manager					<u> </u>		
5 - <i>i</i>	DGM/NP/CE (Com)/VH/T/2021/80	00/06/222		(NP) office, Ceylon			0.00	Office of the DGM	1		0"
DD1	Hiring of A Dual Purpose Van for Information Technology Unit- NP on Wet Lease	03/06/2021	PPC (North)	Electricity Board, Old	1,000.00	5,000.00	Office of the DGM (NP) CEB,	(NP) CEB, Old Park	Nil	NCB	Click here
(NP)	Basis.	14.00 hrs.		Park Road, Jaffna.	',,,,,,,,,,,	-,	Old Park Road, Jaffna	Road, Jaffna	1		
				T.P No: 021 222 2496				·	1		
DD 2	CP2/CE(COM)/PPC/2021/054	02/06/2021		Chief Engineer		8,000.00			 	+	Click Here
Central 2	Provision of Security Service for Pole Yard belongs to ECSC Yatinuwara in	14.00 hrs.	Provincial	(Commercial)-CP2, CEB,	1000.00	3,000.00	Chief Engineer (Commercial)-	Chief Engineer	N/A	NCB	<u> </u>
			Procurement	Quarry Road, Eriyagama,			CP2, CEB, Quarry Road,	(Commercial)-CP2,		1	
	Peradeniya Area for a Period of 01 Year.			Quality Noau, Liivauailia.			Ci Z, CLD, Quali v Noau.	(OUTHINGIGIALIFOLE)	II.		

			CP2	T.P 081-4949160				Eriyagama, Peradeniya.			
DD 2 Central 2	CP2/CE(COM)/PPC/2021/055 Provision of Security Service for Sub ECSC at Galaha in Peradeniya Area for a Period of 01 Year.	02/06/2021 14.00 hrs.	Provincial Procurement Committee – CP2	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya. T.P 081-4949160	1000.00	8,000.00	Chief Engineer (Commercial)- CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	N/A	NCB	Click Here
DD 2 Central 2	CP2/CE(COM)/PPC/2021/060 Hiring of a Motor Car for Chief Engineer (EM - CP2) for a Period of 02 Years.	12/05/2021 14.00 hrs.	Provincial Procurement Committee – CP2	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya. T.P 081-4949160	1000.00	20,000.00	Chief Engineer (Commercial)- CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	N/A	NCB	Click Here
DD 2 Central 2	CP2/CE(COM)/PPC/2021/064 Hiring of a Motor Car for Electrical Engineer (Commercial - CP 02) for a Period of 02 Years.	02/06/2021 14.00 hrs.	Provincial Procurement Committee – CP2	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya. T.P 081-4949160	1000.00	20,000.00	Chief Engineer (Commercial)- CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	N/A	NCB	Click Here
DD 2 Central 2	CP2/CE(COM)/PPC/2021/065 Hiring of a Van for ECSC at Maskeliya in Ginigathena Area for a Period of 02 Years	02/06/2021 14.00 hrs.	Provincial Procurement Committee – CP2	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya. T.P 081-4949160	1000.00	16,000.00	Chief Engineer (Commercial)- CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	N/A	NCB	Click Here
DD 2 Central 2	CP2/CE(COM)/PPC/2021/066 Hiring of a Three Wheeler for ECSC at Daulagala in Peradeniya Area for a Period of 02 Years.	02/06/2021 14.00 hrs.	Provincial Procurement Committee – CP2	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya. T.P 081-4949160	1000.00	10,000.00	Chief Engineer (Commercial)- CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	Chief Engineer (Commercial)-CP2, CEB, Quarry Road, Eriyagama, Peradeniya.	N/A	NCB	Click Here
DD2 (WPN)	WPN/CE(CON)/TC1/Cleaning/2021/03 Obtaining cleaning service on one year contract basis for daily cleaning and maintenance of the Chief Engineer (Construction)'s office.	20/05/2021 14.00 hrs.	Provincial Procurement Committee	Office of the C.E. Construction (WPN) No 280 Nawa jeewana Pedasa Kiribathgoda +94-11-2910183 +94-11-2908250	500.00	20,000.00	Office of the C.E. Construction (WPN) No 280 Nawa jeewana Pedasa Kiribathgoda +94-11-2910183 +94-11-2908250	Office of the C.E. Construction (WPN) No 280 Nawa jeewana Pedasa Kiribathgoda +94-11-2910183 +94-11-2908250	-	NCB	Click Here
DD2 (WPN)	WPN/NCB/DGM-V144/2021/89 Hiring of a Van for Chief Engineer (Energy Management)	19/05/2021 14.00 hrs.	Provincial Procurement Committee	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	1000.00	20,000.00	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011-2911071/72	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	-	NCB	Click Here
DD2 (WPN)	WPN/NCB/DGM-V12/2021/175 Hiring of a Van for Chief Engineer (Energy Management)	19/05/2021 14.00 hrs.	Provincial Procurement Committee	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	1000.00	20,000.00	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011-2911071/72	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	-	NCB	Click Here
DD2 (WPN)	WPN/NCB/CON-V04/2021/176 Hiring of a Motor Car for Site Engineer II (Construction)	19/05/2021 14.00 hrs.	Provincial Procurement Committee	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	1000.00	20,000.00	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011-2911071/72	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	_	NCB	Click Here

DD2 (WPN)	WPN/NCB/2021/131 Calling Bid for Shifting of Provincial Stores Building (Pre-fabricated) from Kiribathgoda to Kotugoda	19/05/2021 14.00 hrs.	Provincial Procurement Committee	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	1000.00	70,000.00	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011-2911071/72	DGM(WPN)'s Office, CEB, No.280, Kandy Road, Kiribathgoda Tel.011- 2911071/72	-	NCB	Click Here
DD3 (Sab)	SAB/RP/C14/Cleaning Service/2021 Cleaning Service for Ratnapura Area office, Ratnapura (Town) CSC, Nivithigala CSC, Malwala CSC, Elapatha CSC, Kalawana CSC	20/05/2021 14.00 hrs.	Provincial Procurement Committee	Electrical Engineer (Rathnapura) unit P.O. Box 269, 3 rd Floor Main Street, Rathnapura 045-222 2137	1,000.00	10,000.00	Electrical Engineer (Rathnapura) unit P.O .Box 269, 3 rd Floor, Main Street Rathnapura	Electrical Engineer (Rathnapura) unit P.O .Box 269, 3 rd Floor, Main Street Rathnapura		NCB	Click Here
DD 3 (WPS II)	WPSII/T/2021/021 Construction of Manhole Type Pump House, Supply & Installation of Wet Well Submersible Sewerage Pumping Set, Electrical Panels, DI Pipes, Specials and All Other Accessories for Distribution Control Center and Call Center Building of CEB - Ethulkotte	19/05/2021 10.00 hrs.	Provincial Procurement Committee (WPS II)	Office of DGM (WPSII), CEB, 1st Floor, 644, Sri Jayawardanapura Mw, Ethulkotte.	3,500.00	32,000.00	Office of DGM (WPSII), CEB, 1st Floor, 644, Sri Jayawardanapura Mw, Ethulkotte.	Office of DGM (WPSII), CEB, 1st Floor, 644, Sri Jayawardanapura Mw, Ethulkotte.	-	NCB	Click Here
DD4 (SP2)	SP2/M/C3/T/2021/02 Renting a Building for Sub Depot Mulatiyana	25/05/2021 14.00 hrs.	PPC (SP2)	Office of Area Electrical Engineer, Ceylon Electricity Board, No.120, Rahula Rd, Matara. Tel. No. 041-2222322 Fax: 041-2222322	500.00	5,000.00	Office of Area Electrical Engineer, Ceylon Electricity Board, No.120, Rahula Rd, Matara.	Office of Area Electrical Engineer, Ceylon Electricity Board, No.120, Rahula Rd, Matara.		NCB	<u>Click Here</u>
DD4 (SP2)	SP2/CE(C&CS)/T/2021/13 Supply & Delivery of 1 No. Portable Three Phase Meter Testing Equipment and 1 No. Portable Single Phase Meter Testing Equipment	25/05/2021 14.00 hrs.	PPC (SP2)	Office of Deputy General Manager (Southern Provience2), Chief Engineer (C&CS) unit, Ceylon Electricity Board, No.61/1A, Sea Avenue, Tangalle Tel. No. 047-2200888 Fax: 047-2241806	1000.00	40,000.00	Office of Deputy General Manager (Southern Provience2), Chief Engineer (C&CS) unit, Ceylon Electricity Board, No.61/1A, Sea Avenue, Tangalle	Office of Deputy General Manager (Southern Provience2), Chief Engineer (C&CS) unit, Ceylon Electricity Board, No.61/1A, Sea Avenue, Tangalle		NCB	<u>Click Here</u>
DD4 (SP2)	SP2/CE(C&CS)/T/2021/14 Printing, Supply & Delivery of 5,000,000 Nos. Consumer Electricity Bill Forms (Merged	25/05/2021 14.00 hrs.	PPC (SP2)	Office of Deputy General Manager (Southern Provience2), Chief Engineer (C&CS) unit, Ceylon Electricity Board, No.61/1A, Sea Avenue, Tangalle Tel. No. 047-2200888 Fax: 047-2241806	2000.00	125,000.00	Office of Deputy General Manager (Southern Provience2), Chief Engineer (C&CS) unit, Ceylon Electricity Board, No.61/1A, Sea Avenue, Tangalle	Office of Deputy General Manager (Southern Provience2), Chief Engineer (C&CS) unit, Ceylon Electricity Board, No.61/1A, Sea Avenue, Tangalle		NCB	Click Here
DD4 (WPS-1)	WPS-1/PPC/T/V/2021/06 Hiring of a Van for office of the HRO Banch, Western Province South – I.	03/06/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD4 (WPS-1)	WPS-1/PPC/T/V/2021/07 Hiring of a Van for office of the CE(Com), Western Province South – I.	03/06/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No.		NCB	Click here

								25, Council Lane, Dehiwala.			
Assets Management (Civil Works & Buildings)	CW&B/DGM/HO/09/2020 Cleaning & Sanitary up Keep of the CEB Head Office and its premises Eligibility According to the Conditions mentioned in the Bid Document	25/05/2021 14.00 hrs. Bid documents will be issued up to 12:00 hrs on 2021-05-24	Divisional Procurement Committee (Assets Management)	Office of the Deputy General Manager (Civil Works and Buildings), Ceylon Electricity Board, 4th Floor, G.C.S.U. Building, No.90, Sir Chittampalam A Gardiner Mawatha, Colombo 02. 0112-447567 0112-447568	1,000.00	150,000.00	Office of the Deputy General Manager (Civil Works and Buildings), Ceylon Electricity Board, 4th Floor, G.C.S.U. Building, No.90, Sir Chittampalam A Gardiner Mawatha, Colombo 02. 0112-447567 0112-447568	Office of the Deputy General Manager (Civil Works and Buildings), Ceylon Electricity Board, 4th Floor, G.C.S.U. Building, No.90, Sir Chittampalam A Gardiner Mawatha, Colombo 02. 0112-447567 0112-447568	N/A	NCB	Click here
Assets Management (Civil Works & Buildings)	CW&B/DGM/JS/06/2020 Janitorial Services to the CEB Branch offices at G.C.S.U Building for a period of one year Eligibility According to the conditions in the tender document	03/06/2021 14.00 hrs. Bid documents will be issued up to 12:00 hrs on 2021-06-02	Divisional Procurement Committee (Assets Management)	Office of the Deputy General Manager (Civil Works and Buildings), Ceylon Electricity Board, 4th Floor, G.C.S.U. Building, No.90, Sir Chittampalam A Gardiner Mawatha, Colombo 02. 0112-447567 0112-447568	500.00	15,000.00	Office of the Deputy General Manager (Civil Works and Buildings), Ceylon Electricity Board, 4th Floor, G.C.S.U. Building, No.90, Sir Chittampalam A Gardiner Mawatha, Colombo 02. 0112-447567 0112-447568	Office of the Deputy General Manager (Civil Works and Buildings), Ceylon Electricity Board, 4th Floor, G.C.S.U. Building, No.90, Sir Chittampalam A Gardiner Mawatha, Colombo 02. 0112-447567 0112-447568	N/A	NCB	Click here
Assets Management (Training)	DGM(Tr)//Services/T/2020-08 Providing Canteen Services to CEB Training Centre, Piliyandala	20/05/2021 10.30 hrs.	Divisional Procurement Committee (Assets Management)	Office of the Deputy General Manager (Training), Ceylon Electricity Board, Sri Devananda Road, Piliyandala	1,000.00	5,000.00	Office of the Deputy General Manager (Training), Ceylon Electricity Board, Sri Devananda Road, Piliyandala	Office of the Deputy General Manager (Training), Ceylon Electricity Board, Sri Devananda Road, Piliyandala 0112-614468	N/A	NCB	Click here
Projects (TCP)	CEB/TCP/DGM/CTFKGS/2021/04 Leasing of accommodation for Project Staff of Transmission Construction Projects near Kotugoda Grid Substation Minimum floor area of 1500sqft and 5 No of separate rooms should be contained in the accommodation.	03/06/2021 10.00 hrs.	Provincial Procurement Committee (Transmission Construction Projects)	DGM (Transmission Construction Projects), Transmission Line Construction Projects Unit, Ceylon Electricity Board, No. 55-1/1, Thalapathpitiya Rd Embuldeniya, Nugegoda. TP: 011 -2836051/2 Fax: 011-2836053	NA	NA	DGM (Transmission Construction Projects), Transmission Line Construction Projects Unit, Ceylon Electricity Board, No. 55-1/1, Thalapathpitiya Rd Embuldeniya, Nugegoda. TP: 011 -2836051/2 Fax: 011-2836053	DGM (Transmission Construction Projects), Transmission Line Construction Projects Unit, Ceylon Electricity Board, No. 55-1/1, Thalapathpitiya Rd Embuldeniya, Nugegoda. TP: 011 -2836051/2 Fax: 011-2836053	NA	NCB	<u>Click Here</u>

Chairman of the above Procurement Committees, on behalf of the Ceylon Electricity Board, now invites sealed Bids from potential Suppliers for the above mentioned items on the basis of International /National competitive bidding. Bids should be submitted only on the bid documents purchased from the CEB.

Bidding Documents will be issued only to the prospective Bidder or their accredited Agents. Wherever necessary they should get registered in terms of the Public Contract Act No.3of 1987.

Bidding Documents could be purchased by any prospective bidder or their accredited Agent on submission of written request to the respective Deputy General Manager/Chief Engineer of the CEB upon payment of the amount indicated in Column 6 of the above table for each set of Bid Document, between 0900 hrs. and 1500 hrs. on any working days till the day prior to the bid closing date. Payment shall be made in cash or bank draft drawn in favour of the General Manager, CEB.

Foreign Diplomatic Missions/ Trade Commissions may obtain information copies of the Bidding Documents, free of charge on submission of written request. The Bidding Documents may be inspected by the prospective bidder or their Agents at the office of the respective DGM/CE free of charge.

Bids will be opened immediately after the closing time of the bidding, in the presence of Bidders and their authorized representatives at the locations indicated in column 9. Late Bids shall be rejected.

All clarifications shall be sought two weeks before the Bid closing date, from the respective DGM/CE of the CEB who issued the bidding Documents.

* ICB - International Competitive Bidding , NCB - National Competitive Bidding.

General Manager

