

**INVITATION TO BID
CEYLON ELECTRICITY BOARD**

1	2	3	4	5	6	7	8	9	10	11	12
Region / Division / Province	Bid No. / Item Description & Quantity	Bid closing date & Time	Procurement Committee	Place of Purchase of Bidding Documents TP. Nos.	Price of the Bid Document (Rs)	Value of Bid Bond (Rs)	Bids should be deposited at	Bids will be opened at	Price of the information copy (Rs)	Type of Bid ICB/ NCB	Information Copy Download Link
Materials											
Generation (Mahaweli Complex)	MC/BOW/BIDS/2021/01 Procurement of a Transformer Oil Filtering Plant for Bowatenna Power Station.	Extend to 22/09/2021 14.00 hrs.	Mahaweli Complex Procurement Committee	Office of the Deputy General Manager (Mahaweli Complex), Ceylon Electricity Board, P.O. Box 42, Ampitiya Road, Kandy Tel: 081 224568 Fax: 081 232802	5000.00 Payment shall be paid at any branch to the credit of Mahaweli Complex account People's bank Head Quarters Branch 204-2002-30085-134 & produce the bank slip. Bid document may be purchased between 0900 hours & 1500 hours on any working day till 30/08/2021	250,000.00	Deputy General Manager (Mahaweli Complex), Ceylon Electricity Board, P.O. Box 42, Ampitiya Road, Kandy	Office of the Deputy General Manager (Mahaweli Complex), Ceylon Electricity Board, P.O. Box 42, Ampitiya Road, Kandy	N/A	ICB	Click here
Generation (Mahaweli Complex)	MC/VIC /2019/12 Design, Manufacture, Testing, Supervision of Installation and Commissioning of two (02) Nos. of Generator Stators for the replacement of Generator Stators in Unit 01 & Unit 02 Machines at Victoria Power Station (Extension of bid closing date.)	29/09/2021 10.00 hrs.	Standing Cabinet Appointed Procurement Committee (SCAPC) of Ministry of Power	Office of Deputy General Manager (Corporate Affairs-Generation), 02nd Floor, Generation Head Quarters, Ceylon Electricity Board, New Kelani Bridge Road, Kolonnawa 10600, Sri Lanka. Tel: +94-11-214 7232, +94-11-239 2394 Fax: +94-11-232 7027 Email: dgmcagen@ceb.lk dgmcc@ceb.lk	125,000.00 (Additional copies may be purchased up to a maximum of 02 copies, on the payment of non-refundable fee of LKR.10,000.00 per set.) All payment shall be made at any branch of People's bank to the credit of	20 Million	Office of Deputy General Manager (Corporate Affairs), Generation Head Quarters, Ceylon Electricity Board, New Kelani Bridge Road, Kolonnawa 10600, Sri Lanka.	The Auditorium, 2nd Floor, Generation Head Quarters, Ceylon Electricity Board, New Kelani Bridge Road, Kolonnawa 10600, Sri Lanka.	-	ICB	Click here

					Mahaweli complex collection account at People's bank Head Quarters branch 204-2002-30085-134 & produce the bank slip. Bid document may be purchased between 0900hrs and 1500hrs on any working day till 27 th August 2021 (Friday)						
Generation (Laxapana Complex)	LC/ LAX/ QTN/ 2021/ 078 Supply & Delivery of 5 kV Insulation Resistance Tester and 1 kV Insulation Resistance & Continuity Tester for Laxapana Power Station as stated in the Schedule of Prices (Appendix VI) and Technical Specification (Appendix V)	23/09/2021 10.00 hrs.	Junior Procurement Committee (Laxapana Complex)	Office of the DGM (Laxapana Complex), Ceylon Electricity Board, Laxapana, Sri Lanka. Telephone: 051 22 32 083 Fax: 051 22 32 211 Email: dgmhc@ceb.lk	1,000.00 Payment must be deposited to the Laxapana Complex Collection Account, People's Bank Head office Branch, A/C No. 20420032008 5134	20,000.00	Office of the DGM (Laxapana Complex), Ceylon Electricity Board, Laxapana, Sri Lanka. Telephone: 051 22 32 083 Fax: 051 22 32 211 Email: dgmhc@ceb.lk	Office of the DGM (Laxapana Complex), Ceylon Electricity Board, Laxapana, Sri Lanka. Telephone: 051 22 32 083 Fax: 051 22 32 211 Email: dgmhc@ceb.lk	Visit www.ceb.lk	NCB	Click here.
Generation (Laxapana Complex)	LC/DGM /PROC/VEH/2021/02 Sale of Unserviceable Vehicles of Laxapana Complex	14/09/2021 13.00 hrs.	Procurement Committee (Laxapana Complex)	Office of the DGM (Laxapana Complex), Ceylon Electricity Board, Laxapana, Sri Lanka. Telephone: +94 51 22 32 083/83 Fax: +94 51 22 32 211 Email: dgmhc@ceb.lk	2,000.00 Payment must be deposited to the Laxapana Complex Collection Account, People's Bank Head office Branch, A/C No. 20420032008 5134	30,000.00	Office of the DGM (Laxapana Complex), Ceylon Electricity Board, Laxapana, Sri Lanka. Telephone: +94 51 22 32 083 Fax: +94 51 22 32 211 Email: dgmhc@ceb.lk	Office of the DGM (Laxapana Complex), Ceylon Electricity Board, Laxapana, Sri Lanka. Telephone: +94 51 22 32 085/83 Fax: +94 51 22 32 211 Email: dgmhc@ceb.lk	Visit	NCB	Click here.

Generation	*Extension of bid closing date SPS/LP/EE(M)/2021/22/3230 Purchase of Safety Overalls for Sapugaskanda Power Station	08/09/2021 10.00 hrs.	TCP	Office of the Deputy General Manager (Thermal Complex), Ceylon Electricity Board, Generation Headquarters, New Kelani Bridge Road, Kolonnawa, 10600 Sri Lanka Telephone : 2437426,24323897 Telefax : 2433525 E Mail: dgmtc@ceb.lk	1,000.00	20,000.00	Office of the Deputy General Manager (Thermal Complex), Ceylon Electricity Board, Generation Headquarters, New Kelani Bridge Road, Kolonnawa, 10600 Sri Lanka	Office of the Deputy General Manager (Thermal Complex), Ceylon Electricity Board, Generation Headquarters, New Kelani Bridge Road, Kolonnawa, 10600 Sri Lanka	N/A	NCB	Click Here
**DD1	<u>Extension to the Bid Closing Date</u> DD1/P&D/ICB/2020/029/D Supply & Delivery of Cable Cu. PVC Insulated - Single (For Earthing) 50sqmm	22/09/2021 10.00 hrs.	Divisional Procurement Committee	Planning & Development Branch (DD1), Fourth Floor, CEB Head Quarters, No.50, Sir Chittampalam A. Gardiner Mw, Colombo 02. T.P No. 011-2430473 , 0702309090 e-mail: clk3pd.dd1@ceb.lk	3,500.00	280,000.00	Planning & Development Branch (DD1), Fourth Floor, CEB Head Quarters, No.50, Sir Chittampalam A. Gardiner Mw, Colombo 02.	Conference Room, Planning & Development Branch – (DD1) , Fourth Floor, , CEB Head Quarters, No.50, Sir Chittampalam A. Gardiner Mw, Colombo 02.	1,000.00	ICB	Click Here
**DD1	<u>Extension to the Bid Closing Date</u> DD1/P&D/ICB/2021/013/D Supply & Delivery of 95 sqmm Single Core XLPE Insulated Copper Cable – 5,000 m	22/09/2021 10.00 hrs.	Divisional Procurement Committee	Planning & Development Branch (DD1), Fourth Floor, CEB Head Quarters, No.50, Sir Chittampalam A. Gardiner Mw, Colombo 02. T.P No. 011-2430473 , 0702309090 e-mail: clk3pd.dd1@ceb.lk	3,500.00	125,775.00	Planning & Development Branch (DD1), Fourth Floor, CEB Head Quarters, No.50, Sir Chittampalam A. Gardiner Mw, Colombo 02.	Conference Room, Planning & Development Branch – (DD1) , Fourth Floor, , CEB Head Quarters, No.50, Sir Chittampalam A. Gardiner Mw, Colombo 02.	1,000.00	ICB	Click Here
** Please send the requests via e-mail to clk3pd.dd1@ceb.lk with contact details to obtain information regarding the purchasing of the Bid document in this pandemic situation due to Covid – 19											
DD 02 (PHM)	PHM DD2/DGM/CE(SCM)/DPC/2021/04 Supply & Delivery of Transformer Oil for OLTC Maintenance	13/10/2021 14.00 hrs.	Divisional Procurement Committee	Office of DGM(Pr&HM), DD2, CEB, P.O.Box. 18, Lamagara Road, Kandy, Sri Lanka TP:081 2222286/87 Fax: 0812204298	Rs.2,000.00	Rs. 15,000.00	Office of DGM(Pr&HM), DD2, CEB, P.O.Box. 18, Lamagara Road, Kandy, Sri Lanka TP:081 2222286/87 Fax:081 2204298	Office of DGM(Pr&HM), DD2, CEB, P.O.Box. 18, Lamagara Road, Kandy, Sri Lanka TP:081 2222286/87 Fax:081 2204298	Free from the Internet (www.ceb.lk) or Hard copy will cost Rs.250.00	ICB	click here
DD 02 (P&D)	This refers to the following tender scheduled to be closed on 08-09-2021. Due to Island-wide curfew, the closing date is rescheduled to 29-09-2021. DD2/P&D/ICB/2021/032/D Supply & Delivery of Pin Insulators 33kV – 18,000 Nos.	29/09/2021 10.00 hrs.	DPC	DGM (P&D-DD2), Ground Floor, Ceylon Electricity Board, No 205/3, Kandy Road, PahalaBiyawila, Kadawatha. +94- 11- 2348470 +94- 11- 2433117	12,500.00	750,000.00	Office of the AGM (DD2), 1 st Floor, CEB, No 205/3, Kandy Road, PahalaBiyawila, Kadawatha.	Office of the AGM (DD2), 1 st Floor, CEB, No 205/3, Kandy Road, PahalaBiyawila, Kadawatha.	250.00	ICB	

DD 02 (P&D)	This refers to the following tender scheduled to be closed on 08-09-2021. Due to Island-wide curfew, the closing date is rescheduled to 29-09-2021. DD2/P&D/ICB/2021/034/D Supply and Delivery of Insulator Tension Set with Hardware 37/2.79(LYNX) 33Kv (120kN) -5,000Nos	29/09/2021 10.00 hrs.	DPC	Same as above	12,500.00	750,000.00	Same as above	Same as above	250.00	ICB	
DD 02 (P&D)	This refers to the following tender scheduled to be closed on 08-09-2021. Due to Island-wide curfew, the closing date is rescheduled to 29-09-2021. DD2/P&D/ICB/2021/042/D Supply and Delivery of Moulded Case Circuit Breakers 1. Circuit Breaker Moulded Case 30A (Without Enclosure) -10,000Nos. 2. Moulded Case Circuit Breakers 400A (Without Enclosure) -250Nos 3. Moulded Case Circuit Breakers 630A (Without Enclosure)-150Nos. 4. Moulded Case Circuit Breakers 800A (Without Enclosure)-70Nos. 5. Moulded Case Circuit Breakers 1000A (Without Enclosure)-85Nos 6. Moulded Case Circuit Breakers 1250A (Without Enclosure)-65Nos	29/09/2021 10.00 hrs.	DPC	Same as above	12,500.00	750,000.00	Same as above	Same as above	250.00	ICB	
DD 02 (P&D)	This refers to the following tender scheduled to be closed on 08-09-2021. Due to Island-wide curfew, the closing date is rescheduled to 29-09-2021. DD2/P&D/ICB/2021/045/D Supply & Delivery of Connectors for Earth Wire and Copper Clad Steel Earth Rod Drive Head 1- Cu Clad Steel Earth Rod Drive Head – 350Nos 2 -Connector For Earth wire 5mm – 6,000Nos	29/09/2021 10.00 hrs.	DPC	Same as above	3,500.00	60,000.00	Same as above	Same as above	250.00	ICB	
DD 02 (P&D)	This refers to the following tender scheduled to be closed on 15-09-2021. Due to Island-wide curfew, the closing date is rescheduled to 06-10-2021. DD2/P&D/ICB/2021/001/D-R Supply & Delivery of ZEBRA (Complete Tower with Stubs) 1. TDH+0(Complete Tower with Stubs) Zebra - 1No 2. TDH+3(Complete Tower with Stubs) Zebra - 1No 3. TDL+0(Complete Tower with Stubs) Zebra - 11Nos 4. TDL+3(Complete Tower with Stubs) Zebra - 3Nos 5. TDM+0(Complete Tower with Stubs) Zebra - 2Nos 6. TDM+6(Complete Tower with Stubs) Zebra - 4Nos 7. TDT+0(Complete Tower with Stubs) Zebra - 3Nos	06/10/2021 10.00 hrs.	DPC	Same as above	12,500.00	600,000.00	Same as above	Same as above	250.00	ICB	
DD 02 (P&D)	This refers to the following tender scheduled to be closed on 15-09-2021. Due to Island-wide curfew, the closing date is rescheduled to 06-10-2021. DD2/P&D/ICB/2021/027/D Supply and Delivery of ACSR (Raccoon) - 7/4.09mm-120,000kg	06/10/2021 10.00 hrs.	DPC	Same as above	12,500.00	750,000.00	Same as above	Same as above	250.00	ICB	
DD 02 (P&D)	This refers to the following tender scheduled to be closed on 15-09-2021. Due to Island-wide curfew, the closing date is rescheduled to 06-10-2021.	06/10/2021 10.00 hrs.	DPC	Same as above	3,500.00	135,000.00	Same as above	Same as above	250.00	ICB	

	DD2/P&D/ICB/2021/037/D Supply & Delivery of Clamp Crimp for Service Connection "H" Type. - 150,000Nos										
DD 02 (P&D)	This refers to the following tender scheduled to be closed on 15-09-2021. Due to Island-wide curfew, the closing date is rescheduled to 06-10-2021. DD2/P&D/ICB/2021/041/D Supply & Delivery of Circuit Breaker Miniature SP 30A (Without Neutral & Enclosure) – 310,000Nos.	06/10/2021 10.00 hrs.	DPC	Same as above	12,500.00	700,000.00	Same as above	Same as above	250.00	ICB	
DD 02 (P&D)	This refers to the following tender scheduled to be closed on 15-09-2021. Due to Island-wide curfew, the closing date is rescheduled to 06-10-2021. DD2/P&D/ICB/2021/046/D Supply and Delivery of Programmable Meter 3ph 3wire – 110V with Modem -300 Nos.	06/10/2021 10.00 hrs.	DPC	Same as above	3,500.00	300,000.00	Same as above	Same as above	250.00	ICB	
DD 02 (P&D)	This refers to the following tender scheduled to be closed on 15-09-2021. Due to Island-wide curfew, the closing date is rescheduled to 06-10-2021. DD2/P&D/ICB/2021/059/D Supply and Delivery of Ring Main Unit 11kV (Oil Insulated) – 30 Nos.	06/10/2021 10.00 hrs.	DPC	Same as above	3,500.00	450,000.00	Same as above	Same as above	250.00	ICB	
DD 03 (P&D)	DD3/P&D/ICB/2020/020/D Bid for Supply & Delivery of, <ul style="list-style-type: none"> • Suspension Assembly for ABC 33kV (For 50 sqmm G.S. Messenger) – 1,500 Nos. • Dead End Assembly for ABC 33kV (For 50 sqmm G.S. Messenger) – 700 Nos. <ul style="list-style-type: none"> • Stainless Steel Tapes – 30 mm for ABC (MV) – 10,000 m. • Buckle Straps Stainless Steel for ABC (MV) – 6,000 Nos. • Composite Cable Joint Tray C/W Galvanized Mounting Bracket for ABC 33kV 3x95+150 sqmm – 200 Nos. • Earth Bond Messenger Earthing Kit for ABC 33kV (50 sqmm G.S. Messenger) – 700 Nos. 	13/10/2021 10.00 hrs.	Divisional Procurement Committee.	Office of the DGM (P&D – DD3), CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw, Ethul kotte. T.P No. 011-2880601, 2880610	3,500.00	700,000.00	Office of the DGM (P&D – DD3), CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw, Ethul kotte.	Auditorium, 3rd Floor, CEB, DD3 Head Office, No.644, Sri Jayawardenepura Road, Ethul kotte.	-	ICB	Click Here
DD 03 (P&D)	DD3/P&D/ICB/2021/006/D Bid for Supply & Delivery of Draw Vice – 2 Ton - 250 Nos.	13/10/2021 10.00 hrs.	Divisional Procurement Committee.	Office of the DGM (P&D – DD3), CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw, Ethul kotte. T.P No. 011-2880601, 2880610	3,500.00	200,000.00	Office of the DGM (P&D – DD3), CEB DD 3 Head Office, 3rd Floor, No. 644, Sri Jayawardanapura Mw, Ethul kotte.	Auditorium, 3rd Floor, CEB, DD3 Head Office, No. 644, Sri Jayawardenepura Road, Ethul kotte.	-	ICB	Click Here
DD4 (WPS-1)	WPS-1/PPC/IT/2021/70 Manufacture, Supply & Delivery of Poles - R.C. 6m 50kg 500 Nos (Extension of Bid Closing Period)	30/09/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	41,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	

DD4 (WPS-1)	WPS-1/PPC/T/2021/72 Supply & Delivery of Steel Box for Housing Direct Connected 3 Phase Meters 500 Nos (Extension of Bid Closing Period)	30/09/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	37,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	
DD4 (WPS-1)	WPS-1/PPC/T/2021/73 Supply & Delivery of Meter Enclosure Steel - Bulk Supply - Type D 50 Nos (Extension of Bid Closing Period)	30/09/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	14,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	
DD4 (WPS-1)	WPS-1/PPC/T/2021/74 Supply & Delivery of Hydraulic Crimping Tools up to 300 sqmm (12 Ton) with Dies 06 Nos (Extension of Bid Closing Period)	30/09/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	32,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	
DD4 (WPS-1)	WPS-1/PPC/T/2021/75 Supply & Delivery of Earth Resistance Tester 10 Nos (Extension of Bid Closing Period)	30/09/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	18,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	
DD4 (WPS-1)	WPS-1/PPC/T/2021/76 Supply & Delivery of Portable Three Phase Meter Testing Equipment 01 No (Extension of Bid Closing Period)	30/09/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	17,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	
DD4 (WPS-1)	WPS-1/PPC/T/2021/77 Supply & Delivery of Clip on Ammeter (0-1000A/1000V) 20 Nos (Extension of Bid Closing Period)	30/09/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	6,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	
DD4 (WPS-1)	WPS-1/PPC/T/2021/78 Supply & Delivery of Gum Boots 200 Pairs	30/09/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head	1,500.00	5,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor,	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd		NCB	

	(Extension of Bid Closing Period)			Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852			Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.			
DD4 (WPS-1)	WPS-1/PPC/T/2021/79 Manufacture, Supply & Delivery of Poles - R.C. 8.3m 100kg 1,000 Nos (PCA III form is required on or before bid opening when offer value is above Rs. 5 Millions) (Extension of Bid Closing Period)	30/09/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	1,500.00	125,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	
Send a SMS with Tender Number, Company Name, Business Reg. No. & Address to 0702516069 in advance to collect the tender documents of DD4 (WPS-1)											
Division 04 (SP1)	SP1/DGM/C5/148/21(N) Supply and Delivery of 09 Nos. of Digital Multi Meter 1000V	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	1,000.00	10,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/159/21(N) Supply and Delivery of 500 Nos. of 6m/50kg Reinforced Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	2,000.00	70,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/160/21(N) Supply and Delivery of 500 Nos. of 6.0m/50kg Pre Stressed Spun Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	2,000.00	90,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/161/21(N) Supply and Delivery of 500 Nos. of 8.3m/100kg Reinforced Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	2,000.00	100,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/162/21(N) Supply and Delivery of 500 Nos. of 8.3m/100kg Reinforced Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	2,000.00	100,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/163/21(N) Supply and Delivery of 600 Nos. of 8.3m/100kg Pre Stressed Spun Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	3,000.00	140,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/164/21(N) Supply and Delivery of 600 Nos. of 8.3m/100kg Pre Stressed Spun Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	3,000.00	140,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/165/21(N) Supply and Delivery of 600 Nos. of 8.3m/100kg Pre Stressed Spun Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	3,000.00	140,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/166/21(N) Supply and Delivery of 500 Nos. of 9m/115kg Reinforced Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	3,000.00	120,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/167/21(N) Supply and Delivery of 500 Nos. of 9m/200kg Pre Stressed Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	3,000.00	150,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/168/21(N) Supply and Delivery of 500 Nos. of 9m/500kg Pre Stressed Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	6,000.00	320,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/169/21(N) Supply and Delivery of 350 Nos. of 10m/225kg Pre Stressed Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	3,000.00	140,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/170/21(N) Supply and Delivery of 100 Nos. of 11m/500kg Pre Stressed Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	2,000.00	70,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here

Division 04 (SP1)	SP1/DGM/C5/171/21(N) Supply and Delivery of 100 Nos. of 11m/850kg Pre Stressed Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	2,000.00	80,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/172/21(N) Supply and Delivery of 100 Nos. of 11m/850kg Pre Stressed Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	2,000.00	80,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/173/21(N) Supply and Delivery of 50 Nos. of 11m/1200kg Pre Stressed Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	2,000.00	80,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/174/21(N) Supply and Delivery of 50 Nos. of 13m/850kg Pre Stressed Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	2,000.00	60,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
Division 04 (SP1)	SP1/DGM/C5/175/21(N) Supply and Delivery of 50 Nos. of 13m/1200kg Pre Stressed Concrete Poles	22/09/2021 14.00 hrs.	Provincial Procurement Committee	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	2,000.00	80,000.00	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	DGM (SP-1)'s Office, CEB, 167, Matara Road, Galle.	N/A	NCB	Click here
DD 04 (SP2)	SP2/H/C02/QTN./U/2021/06 Supply & Delivery of redymade uniforms to Chief Engineer (Hambantota) Ur	22/09/2021 14.00 hrs.	PPC (SP2)	Chief Engineer (Hambantota) , Ceylon Electricity Bord, Siribopura, Hambantota. Tel. No. 047-2256288 Fax: 047-2256085	1000.00	20,000.00	Chief Engineer (Hambantota) , Ceylon Electricity Bord, Siribopura, Hambantota.	Chief Engineer (Hambantota) , Ceylon Electricity Bord, Siribopura, Hambantota.	--	NCB	Click Here
Construction											
DD 03 (PHM)	DD3/DGM(P&HM)/T/2021/07 Bid for Stringing of Conductors of 33kV Double Circuit Lynx Tower Line from Horana GSS to Millewa Area, Stage 1 & 2 (14 Sections with 31 Tower Locations, 9.5 km);	29/09/2021 10.00 hrs.	Divisional Procurement Committee.	Office of the DGM (P&HM - DD3), 3 rd Floor, DD 3 Head Quarters Ceylon Electricity Board, 644, Sri Jayawardanapura Mawatha, Ethulkotte. T.P. 011 2880 624	1,000.00	150,000.00	Office of the DGM (P&D – DD3), CEB DD 3 Head Office, 3 rd Floor, No. 644, Sri Jayawardanapura Mw , Ethul kotte.	Auditorium, 3 rd Floor, CEB, DD3 Head Office, No. 644, Sri Jayawardenepura Road, Ethul kotte.	Can be obtained free of charge from CEB website	NCB	Click Here
Projects (MNEGSAP)	CEB/AGM/PRO/2021/IFB/MNEGSAP Mannar Nadukuda Embilipitiya Grid Substations Augmentation Project	03/11/2021 10.00 hrs.	Standing Cabinet Appointed Procurement Committee	Office of Project Manager (MNEGSAP) Ceylon Electricity Board, 1st Floor, G.O.B.A. Building, No. 65/1, Sir Chittampalam A. Gardiner Mawatha, Colombo 02. Tel: 011-2325957	LKR 20,000 (if purchased from office of Project Manager-MNEGSAP) or LKR 25,000 (Domestic Delivery on request) or USD 300.00 (Overseas Delivery on request)	LKR 45 million or USD 0.22 million	Office of Deputy General Manager (Transmission Projects), Ceylon Electricity Board, 1st Floor, G.O.B.A. Building, No 65/1, Sir Chittampalam A. Gardiner Mawatha, Colombo 02.	Office of Deputy General Manager (Transmission Projects), Ceylon Electricity Board, 1st Floor, G.O.B.A. Building, No. 65/1, Sir Chittampalam A. Gardiner Mawatha, Colombo 02.	N/A	ICB	Download here

Services											
Generation (Thermal Complex)	SPS/CE/LP/EE(I&C)/P/21-11/1943 Supply of Multifunction Process Calibrator with Dry Block Calibrator/ Field Metrology Well for Sapugaskanda Power Station	22/09/2021 10.00 hrs.	(Thermal Complex Procurement Committee)	The Office of the Deputy General Manager, Thermal Complex, Ceylon Electricity Board, New Kelani Bridge Road, Kolonnawa T.P Nos: 011- 2423897 / 2437426 Fax: 011-2433525	2,500.00	60,000.00	The Office of the Deputy General Manager, Thermal Complex, Ceylon Electricity Board, New Kelani Bridge Road, Kolonnawa T.P Nos: 011- 2423897 / 2437426 Fax: 011-2433525	The Office of the Deputy General Manager, Thermal Complex, Ceylon Electricity Board, New Kelani Bridge Road, Kolonnawa T.P Nos: 011- 2423897 / 2437426 Fax: 011-2433525	Not Applicable	NCB	Click Here
Generation (MC)	MC/KOT/BIDS/2021/006 Hiring Of A Cab With Seven Seats For The Use Of Sri Lanka Army Camp At Kotmale Power Station	22/09/2021 14.00 hrs.	Mahaweli Complex Procurement committee	Office of Chief Engineer Kotmale Power Station, Ceylon Electricity Board, Mawathura, Gampola 081 4950690, 691 081 7429330 All payments shall be paid at any branch of People's bank to the credit of Mahaweli complex collection account at People's bank (Headquarters Branch) 204-2002-30085-134 & produce the bank slip	500.00	10,000.00	Office of Chief Engineer Kotmale Power Station, Ceylon Electricity Board, Mawathura, Gampola	At 22/09/2021 hrs on 14:00 at the Office of Chief Engineer Kotmale Power Station, Ceylon Electricity Board, Mawathura, Gampola	Can read free of charge at Office of Kotmale Power Station, CEB, Mawathura.	NCB	Click here
Transmission (Tr. O&M – North)	TR/O&M/N/NCB/2021/019/D Hiring a Motor car for Transmission O&M – North, Centralized Services Unit	29/09/2021 10.00 hrs.	Divisional Procurement Committee - Transmission	The Office of DGM (Tr. O&M- North), Kiribathkumbura Grid Substation, Radundeniya Road, Kiribathkumbura. T.P. 081 238 8944/ 071 042 2817	-	10,000.00 (Per Car)	The Office of DGM (Tr. O&M- North), Kiribathkumbura Grid Substation, Radundeniya Road, Kiribathkumbura.	The Office of DGM (Tr. O&M- North), Kiribathkumbura Grid Substation, Radundeniya Road, Kiribathkumbura.	N/A	NCB	Click Here
Transmission (Tr. O&M – North)	TR/O&M/N/NCB/2021/020/D Hiring a Motor Van for Transmission O&M – North, Centralized Services Unit	29/09/2021 10.00 hrs.	Divisional Procurement Committee - Transmission	The Office of DGM (Tr. O&M- North), Kiribathkumbura Grid Substation, Radundeniya Road, Kiribathkumbura. T.P. 081 238 8944 / 071 042 2817	-	10,000.00 (Per Van)	The Office of DGM (Tr. O&M- North), Kiribathkumbura Grid Substation, Radundeniya Road, Kiribathkumbura.	The Office of DGM (Tr. O&M- North), Kiribathkumbura Grid Substation, Radundeniya Road, Kiribathkumbura.	N/A	NCB	Click Here
DD2 (PHM)	PHM DD2/DGM/EE (MC&S) /DPC/2021/25 Hiring a van on wet lease basis with a driver for the Use of Stores PHM-DD2 for period of one (01) year	22/09/2021 14.00 hrs.	DPC	Deputy General Manager (Pro.HM) DD2, Ceylon Electricity Board P.O.Box. 18, Lamagaraya road, Kandy. 081-2222287 081-2204298	500.00	18,000.00	Deputy General Manager (Pro.HM) DD2, Ceylon Electricity Board P.O.Box. 18, Lamagaraya road, Kandy. 081-2222287 081-2204298	Deputy General Manager (Pro.HM) DD2, Ceylon Electricity Board P.O.Box. 18, Lamagaraya road, Kandy. 081-2222276 081-2204298	N/A	NCB	click here
DD2 EP	DGM [E]/QPPC/21/238 Hiring of Motor Car for the use of Deputy General Manager – Eastern Province (2 Years)	22/09/2021 14.00 hrs.	Provincial Procurement Committee (East)	Office of the DGM [East], Trincomalee 026-2222666	1000.00	20,000.00	Office of the DGM [East], Uppuveli , Trincomalee	Office of the DGM [East], Uppuveli, Trincomalee	-	NCB	Click Here

				/026-2221030							
DD2 EP	DGM [E]/QPPC/21/239 Hiring of a Motor Car for the use of Area Electrical Engineer at Valaichenai (2 Years)	22/09/2021 14.00 hrs.	Provincial Procurement Committee (East)	Office of the AEE(Valaichenai), Trinco Road, Karuwakerny, Valaichenai 065-2225882 or Office of the DGM [East], Trincomalee 026-2222666 /026-2221030	1000.00	20,000.00	Office of the DGM [East], Uppuveli , Trincomalee	Office of the DGM [East], Uppuveli, Trincomalee	-	NCB	Click Here
DD2 EP	DGM [E]/QPPC/21/240 Hiring of a Van for the use of Electrical Superintendent (Office) at Batticaloa. (2 Years)	22/09/2021 14.00 hrs.	Provincial Procurement Committee (East)	Office of the ACEE(Batticaloa) 065-2222639 or Office of the DGM [East], Trincomalee 026-2222666 / 026-2221030	1000.00	20,000.00	Office of the DGM [East], Uppuveli , Trincomalee	Office of the DGM [East], Uppuveli, Trincomalee	-	NCB	Click Here
DD2 EP	DGM [E]/QPPC/21/241 Hiring of a Van for the use of Electrical Superintendent (Nithavur ECSC) at Kalmunai. (2 Years)	22/09/2021 14.00 hrs.	Provincial Procurement Committee (East)	Office of the ACEE(Kalmunai) 067-2229276 or Office of the DGM [East], Trincomalee 026-2222666 / 026-2221030	1000.00	20,000.00	Office of the DGM [East], Uppuveli , Trincomalee	Office of the DGM [East], Uppuveli, Trincomalee	-	NCB	Click Here
DD4 (WPS-1)	WPS-1/PPC/T/2021/71 Lease out a Building for Agalawatta Consumer Service Center. (Extension of Bid Closing Period)	30/09/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	00.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	
DD4 (WPS-1)	WPS-1/PPC/T/V/2021/09 Hiring of a Crew Cab (2 Wheel Drive) for the Chief Engineer Ratmalana Area Western Province South – I (Extension of Bid Closing Period)	30/09/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	
DD4 (WPS-1)	WPS-1/PPC/T/V/2021/10 Hiring of a Car for Chief Engineer (P&D) Western Province South - I on Wet Lease Basis	30/09/2021 10.00 hrs.	Provincial Procurement Committee	Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala. 011-2638852	500.00	15,000.00	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.	Chief Engineer (Commercial), Office of DGM (WPS-1), 3rd Floor, Distribution Division 4 Head Quarters, Ceylon Electricity Board, No. 25, Council Lane, Dehiwala.		NCB	Click here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V63/2021/63	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager	1000.00	20,000.00	Branch of Deputy General Manager (SP02),Chief	Branch of Deputy General Manager	--	NCB	Click Here

	Hiring of a Dual Purpose Van for the usage of work gang Tangalle, Chief Engineer (Distribution Maintenance) Unit, Tangalle.			(SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806			Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	(SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle			
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V64/2021/64 Hiring of a Crew Cab for the usage of Electrical Superintendent (Hambantota Chief Engineer (Distribution Maintenance) Unit, Tangalle.	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V65/2021/65 Hiring of a Crew Cab for the use of Electrical Superintendent (Tangalle) Chief Engineer (Distribution Maintenance) Unit, Tangalle.	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V66/2021/66 Hiring of a Crew Cab for the use of Electrical Superintendent (Matara), Chief Engineer (Distribution Maintenance) Unit, Tangalle	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V67/2021/67 Hiring of a Dual Purpose Van for the use of Electrical Superintendent, Chief Engineer (Distribution Maintenance) Unit, Tangalle	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V68/2021/68 Hiring of a Dual Purpose Van for the usage of Electrical Superintendent I (Commercial) Chief Engineer (Matara) Unit, Matara.	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V69/2021/69 Hiring of a Dual Purpose Van for the usage of Electrical Superintendent (E-City), Chief Engineer (Matara), Unit, Matara.	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A,	1000.00	20,000.00	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A,	--	NCB	Click Here

				MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806				MuhuduMawatha, Tangalle			
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V70/2021/70 Hiring of a Dual Purpose Van forthe usage of Electrical Superintendent II (A.M.U), Chief Engineer (Matara) Unit,Matara	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V71/2021/71 Hiring of a Dual Purpose Van I for the usege of Electrical Superintendent (Dikwella), Chief Engineer (Matara)Unit,Matara	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V72/2021/72 Hiring of a Dual Purpose Van for the usege of Electrical Superintendent (Kamburupitiya), Chief Engineer (Matara)Unit,Matara	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V73/2021/73 Hiring of a Three wheel for the usege of Kamburupitiya Consumer Service Center, Chief Engineer (Matara)Unit ,Matara	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V74/2021/74 Hiring of a Dual Purpose Van for the usege of Electrical Superintendent (Hakmana), Chief Engineer (Matara) Unit, Matara	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V75/2021/75 Hiring of a Three wheel for the usege of Staff Cordinater (Revenue) Chief Engineer(Matara) Unit, Matara	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-	1000.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here

				2241806							
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V76/2021/76 Hiring of a Three wheel for the use of Staff Cordinator (Revenue) , Chief Engineer(Matara) Unit, Matara	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V77/2021/77 Hiring of a MotorCar for the use of Chief Engineer(Matara) ,Chief Engineer(Matara) Unit, Matara	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V78/2021/78 Hiring of a Dual Purpose Van for the use of Electrical Superintendent Chief Engineer(Planing & Development) Unit, Tangalle	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP 2)	SP2/CE(C&CS)/VEHICLE/V77/2021/79 Hiring of a Motor Car for the use of Electrical Engineer(Maintanence),Chief Engineer(Tangalle) Unit, Tangalle.	22/09/2021 14.00 hrs.	PPC (SP2)	Branch of Deputy General Manager (SP02), Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle. Tel. No. 047-2200888 Fax: 047-2241806	1000.00	20,000.00	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	Branch of Deputy General Manager (SP02),Chief Engineer (Commercial) unit, No.61/1A, MuhuduMawatha, Tangalle	--	NCB	Click Here
DD 04 (SP2)	Sp2/M/C03/Tender/2021/07 Leasing of Land and a Building for kotavila Consumer service Center Chief Engineer (Matara) Unit	22/09/2021 14.00 hrs.	PPC (SP2)	Chief Engineer(Matara), Ceylon Electricity Bord,Rahula rd,Matara Tel. No. 047-2200888 Fax: 047-2241806	1000.00		Chief Engineer(Matara), Ceylon Electricity Bord,Rahula Rd,Matara Fax:041222322	Chief Engineer(Matara), Ceylon Electricity Bord,Rahula Rd,Matara	--	NCB	Click Here

Chairman of the above Procurement Committees, on behalf of the Ceylon Electricity Board, now invites sealed Bids from potential Suppliers for the above mentioned items on the basis of International /National competitive bidding. Bids should be submitted only on the bid documents purchased from the CEB.

Bidding Documents will be issued only to the prospective Bidder or their accredited Agents. Wherever necessary they should get registered in terms of the Public Contract Act No.3of 1987.

Bidding Documents could be purchased by any prospective bidder or their accredited Agent on submission of written request to the respective Deputy General Manager/Chief Engineer of the CEB upon payment of the amount indicated in Column 6 of the above table for each set of Bid Document, between 0900 hrs. and 1500 hrs. on any working days till the day prior to the bid closing date. Payment shall be made in cash or bank draft drawn in favour of the General Manager, CEB.


Foreign Diplomatic Missions/ Trade Commissions may obtain information copies of the Bidding Documents, free of charge on submission of written request. The Bidding Documents may be inspected by the prospective bidder or their Agents at the office of the respective DGM/CE free of charge.

Bids will be opened immediately after the closing time of the bidding, in the presence of Bidders and their authorized representatives at the locations indicated in column 9. Late Bids shall be rejected.

All clarifications shall be sought two weeks before the Bid closing date, from the respective DGM/CE of the CEB who issued the bidding Documents.

* ICB – International Competitive Bidding , NCB – National Competitive Bidding.

General Manager



ලංකා විදුලිබල මණ්ඩලය
இலங்கை மின்சார சபை
CEYLON ELECTRICITY BOARD