



CEYLON ELECTRICITY BOARD  
SRI LANKA  
ADDENDUM NO. 01  
INVITATION FOR BIDS

**NOTIFICATION FOR EXTENDING THE BID CLOSING DATE**

<b>Loan No. and Title:</b>	ADB Loan No: 51122 - 002 (SRI) Power System Reliability Strengthening Project - Package 1 Lot B
<b>Contract No. and Title:</b>	<b>OCB No: CEB/AGM/PRO/2021/OCB/PSRSP-P1B</b> Procurement of Plant – Design, Supply and Installation Power System Reliability Strengthening Project: Package 1 - Lot B: 220 kV and 132 kV Grid Substations

1. Further to the paper advertisement dated October 28, 2021 on above project title, it is informed hereby that bid closing date is extended by six (6) weeks.

2. Accordingly, Clause 8 of 'Invitation for Bids' (IFB) is amended as follows,

“8. Deliver bids:

- to the address below:  
**Office of Project Director  
Power System Reliability Strengthening Project  
Ceylon Electricity Board,  
No. 759, Thalagama South,  
Pelawatta, Battaramulla,  
Sri Lanka**
- on or before the deadline: **February 17, 2022**, at 1000 hours (local time)
- Together with a Bid Security in the amount as described in the bidding document

Late Bids shall be rejected.


Technical bids will be opened on **February 17, 2022** at 1015 hours (local time) in the presence of Bidders' representatives who choose to attend at the Office of Project Director, Power System Reliability Strengthening Project, Ceylon Electricity Board, No. 759, Thalagama South, Pelawatta, Battaramulla, Sri Lanka, whereas the Financial Bids shall remain sealed and unopened and shall be placed locked. The Financial Bids of only Technically Responsive and Qualified Bidders will be opened after the Technical Bid Evaluation, whereas, the Financial Bids of those Technically non-responsive and not qualified shall be returned unopened after the contract is awarded”

3. All other information in the previous advertisement will remain unchanged.

THE CHAIRMAN  
STANDING CABINET APPOINTED PROCUREMENT COMMITTEE

ලංකා විදුලිබල මණ්ඩලය  
இலங்கை மின்சார சபை  
CEYLON ELECTRICITY BOARD



  
Project Manager (PMU4)  
Power System Reliability Strengthening Project  
Ceylon Electricity Board